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Date 

October 22, 2009 
To 
Potential Proposers 
 
From 
Judicial Council of California 
Administrative Office of the Courts, 
Office of Court Construction and Management 
Subject 
Addendum No. 3 
New Porterville Courthouse 
Solicitation Number: OCCM-2009-03 
1. Replace Attachment C, Construction Phase 

Scope Detail, in its entirety and replace 
with the  attached, Attachment C, 
Construction Phase Scope Detail, 
Addendum 3 

2. Replace Request for Proposal, Schedule of 
Events, with Request for Proposal, 
Schedule of Events, Addendum 3 below:  

 Action Requested 
Please review the Addenda item below  

Please review Q&A below: 
Contact 

occm_solicitations@jud.ca.gov 
 
 
 
 
 
 
 
 
 

 

Schedule of Events – Addendum 3 
No. Events Dates (Calif. Time) 

1 Pre-Proposal / Project Review Teleconference. Telephone 
Participants Dial:  877-455-8688 Participant Code: 900364 

10:00 AM on Friday, 
October 2, 2009 

2 Deadline for submission of Proposer’s Requests for Clarifications 
re: the RFQ/P and non-binding email of Intent to Respond 

5:00 PM on Friday, 
October 9, 2009 

3 Clarifications, Modifications and Answers to Questions posted on  
“courtinfo” website:  http://www.courtinfo.ca.gov/reference/rfp/ 

2:00 PM on Monday 
October 19, 2009 (estimated) 

4 Proposal Due Date and Time 2:00 PM on Monday, 
October 26, 2009  

5 Posting of Short Listed Proposers on courtinfo website 2:00 PM on Monday, 
November  9,2009  (estimated) 

6 Interviews of Short Listed Proposers at AOC Offices in Burbank, 
CA.    2255 North Ontario Street., Suite 200 

Tuesday, November 17, 2009  
(estimated) Times TBD 

7 Posting of Intent to Award on courtinfo website Tuesday, November 24, 2009 
(estimated)  



New Porterville Courthouse 
CM at Risk 

RFQ/P # OCCM-2009-03 
Addendum 3 
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 RFQ Reference Question Answers 

1 Attachment C – Misc. Project 
Costs 

Attachment C, under Miscellaneous Project Cost, 
the utility fees and other jurisdictional fees are to 
be included in the CM at Risk’s Construction Phase 
Services amount. Addenda 1 and 2 (dated 
10/20/09) rejected the request to move these 
fees to the “Paid by State” column. Without the 
knowledge of the design factors listed in the 
previous questions, it is impossible for the 
proposers to determine the magnitude of these 
fees. Furthermore, previous recent AOC 
solicitations for other courthouse Projects 
(Stockton, Hollister, Solano, etc.) listed these fees 
as the State’s responsibility. We urge you to re-
consider your responses provided in addenda 1 
and 2 and exclude these fees from the 
Construction Phase Services price.  

Agree. Please see Addendum Item 1, 

Revised Attachment C, Addendum 3. 

2    

 


